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ADDENDUM

Date: 11 May 2006

To: Envision Mechanical, Attn: Ray Squier
Ralph Tye & Sons, Attn: Doug Tye
Alternative Mechanical, Attn: Tyler LaMont
KOH Mechanical, Attn: Lynn Hansen
WHW Engineering, Attn: Win Packer

From: Bob Anderson, Project Manager, DFCM

Reference: Building No. 4 Galvanized Pipe Replacement-Phase |1
Weber State University

DFCM Project #: 06052810

Subject: Addendum No. 2

Pages: Addendum 1 page
Changes/Clarifications, “Equal” 2 pages
Total Pages 3 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this
Addendum apply to all drawings and specification sections whether referenced or not involving
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so
may subject the Bidder to disqualification.

1.1 Schedule changes: There are no schedule changes per this Addendum.
1.2 Attached - Changes/Clarifications to Drawings and “equal” products for specified

application.

End of Addendum
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ADDENDUM

Project Name: Weber State University Addendum No.: 2
Building #4 2™ Level Piping Replacement

WHW Project # 06052810 Date: May 11, 2006

From: WHW Engineering Inc
1354 East 3300 South Suite 200
Salt Lake City, Utah 84106
Phone (80) 466-4021 Fax (801) 466-8536

To: All Bidders

This Addendum forms and becomes a part of the Contract Documents and modifies the original Bidding
Documents dated April 2006 as noted below. Acknowledge receipt of this Addendum in the space provided on
the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of 2 pages.

| - CHANGES TO PRIOR ADDENDA: N/A

Il - CHANGES TO BIDDING REQUIREMENTS: N/A

[l - CHANGES TO AGREEMENT & OTHER CONTRACT FORMS: N/A

IV — CHANGES/CLARIFICATIONS TO CONDITIONS OF THE CONTRACT: N/A
V - CHANGES/CLARIFICATIONS TO SPECIFICATIONS: None

VI - CHANGES/CLARIFICATIONS TO DRAWINGS:

Iltem VI-1. Mechanical and Plumbing demolition sheets MD101, MD102, MD103, PD101, PD102,
PD103: The asbestos abatement contractor will remove all steam, condensate, and
domestic water piping as indicated on these prints as long as it is below the joists.
Piping routed between the joists will be abated and abandoned in place.

Iltem VI-2. Sheet ME101: Provide (and install) a 1-1/2” steam pressure reducing valve in 3” high
pressure steam piping upstream of steam powered Spirax Sarco domestic water heat
exchanger. Provide with eccentric reducers, and 1-1/2" high pressure isolation 3 piece
ball valves before and after reducing valve. PRV shall be Spirax Sarco or equal. Install
per manufacturer’'s recommendations.



PRIOR APPROVALS

THE FOLLOWING ITEMS, AS SUBMITTED, ARE CONSIDERED, IN GENERAL AND IN NAME
ONLY, AS EQUAL TO THOSE ITEMS SPECIFIED. THIS REVIEW DOES NOT RELIEVE THE
CONTRACTOR OF THE RESPONSIBILITY OF CONFORMING TO THE DRAWINGS AND
SPECIFICATIONS FOR DIMENSIONS TO BE CONFIRMED AND CORRELATED AT THE
JOBSITE AND FOR REQUIREMENTS OF THE SPECIFICATIONS FOR COORDINATION
WITH OTHER TRADES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING
EXISTING CONDITIONS AND THE SUITABILITY OF “EQUAL” PRODUCTS FOR THE
SPECIFIED APPLICATION.

Schedule is critical to have substantial completion for this project by August 18, 2006. The
following items are approved only if lead times are coordinated between supplier and contractor
and guaranteed to meet this deadline.

Description Manufacturer
15185 — Radiator Valves Danfoss

15185 — Radiator Valves Sterling Inc.
15185 — Thermostatic Radiator Traps Barns & Jones
15185 — Steam Traps Watson McDaniel
15185 — Strainers IFC

15185 — Strainers Titan Flow Control
15185 — Check Valves IFC, Conbraco
15416 — Drinking Fountains Acorn Aqua
15762 — Fin Tube Convectors Rittling

15765 — Cabinet Unit Heaters Rittling



